UNIVERSITY of

UF [FLORIDA

The Foundation for The Gator Nation

BUSINESS AFFAIRS PLANNING DESIGN AND CONSTRUCTION

AGREEMENT BETWEEN OWNER AND PROFESSIONAL

(FOR USE ON DESIGN-BID-BUILD PROJECTS)

This Agreement between Owner and Professional (the “Agreement”) is made and entered into this day of
Month, Year, by and between The University of Florida Board of Trustees (“Owner”’) and (Name of A/E Firm),
a (type/state of entity), with an address of (Address of A/E Firm), and Federal 1.D. No. (“Professional”),
which is authorized to do business in Florida.

WITNESSETH:

WHEREAS, Owner solicited statements of qualifications from interested Professionals for the design of the project
described on Exhibit A (the “Project”); and

WHEREAS, based on Professional’s interview, Professional’s qualifications statement and related submissions,
Owner has selected Professional for the Project; and

WHEREAS, Owner and Professional desire to enter into this Agreement.

NOW THEREFORE, for and in consideration of the terms and conditions contained herein and other good and
valuable consideration, the receipt and sufficiency, of which is hereby acknowledged, the parties agree as follows:

ARTICLE 1 GENERAL DESCRIPTION OF SERVICES

1.1 Definition of Services. The Professional's services consist of those services performed by the Professional,
Professional's employees and Professional's consultants as enumerated in Articles 2 and 3 of this Agreement.

1.2 Project/Schedule / Time of the Essence. The Professional understands and acknowledges that time is of
the essence in completion of the Project and the Owner may incur damages if the Project is not completed on time.
The Professional shall at all times carry out its duties and responsibilities as expeditiously as possible, consistent with
the level of professional skill and care required hereunder and in accordance with the Project’s design schedule set
forth on Exhibit B, subject to delays in the schedule not the fault of Professional or its consultants. The Professional
represents that it is thoroughly familiar with and understands the requirements of the Project scope and is experienced
in the design and administration of construction of building projects of the type and scope contemplated by the
Owner’s Facilities Program for the Project.

1.3 Project Team. The Professional shall use the Project Team (including any consultants) as designated on
Exhibit C. The Professional shall not remove or replace any members of the Project Team, except upon approval by
the Owner in writing based upon good cause shown. Further, if any member of the Project Team discontinues service
on the Project for any reason whatsoever, Professional shall promptly replace such team member with an individual
approved by Owner, in writing, which approval will not be unreasonably withheld.

14 Preparation / Sufficiency of Site. The Professional shall (i) visit and properly inspect, consistent with the
level of professional skill and care required hereunder, the Project Site and any structure(s) or other man-made features
to be modified; (ii) familiarize itself with the survey, including the location of all existing buildings, utilities,
conditions, streets, equipment, components and other attributes having or likely to have an impact on the Project; (iii)
familiarize itself with the Owner’s layout and design requirements, conceptual design objectives, and budget for the
Project; (iv) familiarize itself with pertinent Project dates and programming needs, including the Project design
schedule, (v) review and analyze all Project geotechnical, Hazardous Substances (hereinafter defined), structural,
chemical, electrical, mechanical and construction materials tests, investigations and recommendations; and (vi) gather
any other information necessary for a thorough understanding of the Project. If the Project involves modifications to
any existing structure(s) or other man-made feature(s) on the Project site, the Professional shall also review all as-
built and record drawings, plans and specifications of which Professional has been informed by Owner about and
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properly inspect, as is consistent with the level of professional skill and care required hereunder, the existing
structure(s) and man-made feature(s) to identify existing deficiencies and ascertain the specific locations of pertinent
structural components.

1.5 Coordination with Builder / Contract for Construction. The Professional shall perform its services in
conjunction, and coordination, with the services to be performed by the Builder to be engaged by Owner. For the
Professional’s information, the Contract for Construction is defined in the Owner-Contractor Agreement.

1.6 Cooperation. Endeavor to develop, implement and maintain, in consultation with the Owner and Builder,
a spirit of cooperation, collegiality, and open communication among the parties so that the goals and objectives of
each are clearly understood, potential problems are resolved promptly, and, upon completion, the Project is deemed a
success by all parties.

1.7 Correction of Errors & Omissions. The Professional shall, at no additional cost to the Owner, immediately
make additions, changes and corrections to any documents prepared by Professional necessitated by errors and
omissions in the Professional’s performance of its services.

1.8 Professional Standards. The Professional shall furnish professional services in accordance with
professional standards currently practiced by Professional firms on projects similar in size, complexity and cost to the
Project.

1.9 Commissioning. The Professional shall participate in and cooperate with, design phase, and construction
phase, and post-occupancy commissioning (including peer review), validation, and other third-party quality assurance
and quality control processes, if any.

ARTICLE 2 SCOPE OF PROFESSIONAL'S BASIC SERVICES

2.1 General

2.1.1  The Professional's Basic Services consist of those described in this Article 2 and as described on
Exhibit C, the Schedule of Services and Consultants. The Professional shall be responsible for all services
performed by the Professional’s consultants and shall require that the work of its consultants complies with
all of the requirements of this Agreement. Owner is an intended third party beneficiary of Professional’s
contracts with such consultants and the contracts between the Professional and such consultants shall so
provide. Furthermore, the Professional’s contracts with its consultants shall require that in the event of
default under, or termination of, this Agreement, and upon request of Owner, the Professional’s consultants
will perform services for the Owner.

2.1.2  The Professional shall perform all services in accordance with requirements of governmental
agencies having jurisdiction over the Project, the University of Florida Design and Commissioning Services
Guide, Owner’s policies and project management guides listed under “Forms and Standards” at
www.facilities.ufl.edu, and any other guidelines described on Exhibit D. In addition, the Professional’s
design shall comply with applicable building codes, accessibility laws and regulations, University of Florida
Design and Construction Standards, University of Florida Telecommunications Standards, and other
standards of Owner in effect at the time of the design work. To the extent Owner’s standards are higher than
applicable legal requirements, such standards shall be met unless Professional obtains a variance from Owner
in writing.

2.1.3  The design and construction drawings shall be developed using Building Information Modeling
(BIM) software — latest UF approved version. See Exhibit A.

2.1.4 During the design phases, Professional agrees to provide, as part of Basic Services, on-site program
and budget verification, development and review workshops necessary or desirable to develop a design,
acceptable to Owner and its user groups, which is within Owner’s budget. Such workshop(s) will be
conducted with representatives of Owner’s user groups and the University Review Committees with
jurisdiction over the Project, and shall utilize the Charrette format. Without limitation of the foregoing, at
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2.2

2.3

2.4

the Concept Schematic Design, Advanced Schematic Design and Design Development phases, the
Professional shall support and attend presentations and shall include drawings, models, renderings,
animations, and other tools as necessary to illustrate and convey information on particulars of the design
intent. This shall include site plans with building footprint, landscape and tree removal plans, building
elevations, “fly-through” digitized renderings, and architectural details as needed. At such presentation the
Professional shall also address all issues and concerns previously identified but not yet addressed by the
Professional to the University Review Committees’ satisfaction.

2.1.5  In accordance with the Owner’s policies and Design and Commissioning Services Guide, the
Professional shall develop a Basis of Design document (BOD). The BOD shall be developed initially during
the first phase of the design, updated during each subsequent design phase and finalized on or before
Substantial Completion. The BOD shall include detail appropriate to each respective phase of the design.

2.1.6  The Professional shall assist the Owner in connection with the Owner's responsibility for filing
documents required for the approval of governmental authorities having jurisdiction over the Project.

2.1.7  Professional shall provide data, calculations, and other information as needed to assist Owner with
its application for energy rebates.

Pre-Design Phase (PD)

2.2.1  The Professional shall meet with the Owner to ascertain the requirements of the Project. The
approved Facilities Program shall serve as the basic planning document for the development of plans and
specifications.

2.2.2  The Professional shall provide a preliminary evaluation of the Owner's Facilities Program, schedule
and construction budget requirements, each in terms of the other, subject to the limitations set forth in

Subparagraph 5.2.1.

2.2.3  After reviewing the Project requirements, the Professional shall advise the Owner of the tests and
surveys described in Article 4 that should be conducted prior to development of plans and specifications.

2.2.4  The Professional shall review with the Owner alternative approaches to design and construction of
the Project.

2.2.5  When the Professional makes submittals to the Owner or others as described in this Article 2, the
Professional shall comply with the requirements for such submittals set forth on Exhibit E.

Concept Schematic Design (CSD)

2.3.1 Based on the approved Facilities Program, schedule and construction budget requirements, the
Professional shall prepare several alternative design solutions. The Professional shall present these
alternatives to the Owner, making submittals of studies, consisting of sketches and initial concepts. After
receiving the Owner's comments, the Professional shall prepare, for approval by the Owner, Conceptual
Schematic Design Studies which shall represent one or more recommended solutions The submittal shall
consist of documents, including sketches, initial concepts, orientation, and relationships to existing and future
programmed projects and a Construction Cost Estimate Report. If an independent cost estimator is employed
(by the Professional or the Owner), the Professional shall also provide the Conceptual Schematic Design
submittal to, and work with, the independent cost estimator to reconcile its estimate with the independent
cost estimator’s estimate. The Professional shall, if requested by the Owner, study, consider, initiate and/or
implement cost savings proposals as provided in Subparagraph 5.2.2.

Advanced Schematic Design (ASD)

2.4.1  Based upon the approved Conceptual Schematic Design studies, the Professional shall prepare, for
approval by the Owner, Advanced Schematic Design Documents consisting of drawings, 3-dimensional
renderings and other documents illustrating the scale and relationship of Project components, energy
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2.5

2.6

conservation approach and building systems parameters. The Professional shall submit to the Owner a
preliminary estimate of Construction Cost based on current area, volume or other unit costs, and the
Advanced Schematic Design Documents for review. If an independent cost estimator is employed (by the
Professional or the Owner), the Professional shall also provide the Advanced Schematic Design submittal to,
and work with, the independent cost estimator to reconcile its estimate with the independent cost estimator’s
estimate. The Professional shall, if requested by the Owner, study, consider, initiate and/or implement cost
savings proposals as provided in Subparagraph 5.2.2.

Design Development Phase

2.5.1  Based on the approved Schematic Design Documents and any adjustments authorized by the Owner
in the Facilities Program, schedule or construction budget, the Professional shall prepare, for approval by the
Owner, Design Development Documents consisting of drawings, three dimensional renderings and other
documents to fix and describe the size and character of the Project as to architectural, structural, mechanical,
plumbing, fire protection and electrical systems, materials and such other elements as may be appropriate.
The Professional shall submit the Design Development Documents, together with the Construction Cost
Estimate, to the Owner for review. If an independent cost estimator is employed (by the Professional or the
Owner), the Professional shall also provide the Design Development submittal to, and work with, the
independent cost estimator to reconcile its estimate with the independent cost estimator’s estimate. The
Professional shall, if requested by the Owner, study, consider, initiate and/or implement cost savings
proposals as provided in Subparagraph 5.2.2.

2.5.2  If a life-cycle cost computer analysis is authorized by Owner under Exhibit C or by Additional
Services Authorization, the necessary documentation will be submitted with the Design Development
Documents and such submittals shall comply with Exhibit E. The Professional shall prepare data, make the
input and run a life-cycle cost computer program analysis approved by the Owner. Before preparing the data,
the Professional shall discuss the energy-saving schemes proposed for the Project with the Owner’s project
manager. When an agreement has been reached, the Professional shall document the approved energy-saving
schemes and obtain the written concurrence of the Owner’s project manager. The Professional shall make
the input and run the computer program using the following economic factors:

a). Discount rate = 7%;

b). Operating & Maintenance cost escalation = 0%;
¢). Energy Replacement costs escalation = 1%;

d). Project Life = 25 years.

Construction Documents Phase

2.6.1  Based on the approved Design Development Documents and any further adjustments in the scope
or quality of the Project or in the construction budget authorized by the Owner, the Professional shall prepare
and submit to Owner Construction Documents consisting of Drawings and Specifications setting forth in
detail the requirements for the construction of the Project. Construction Documents shall be provided to
Owner at the 60% complete stage and when 100% complete. In the event Owner elects to phase the design
and construction of certain portions of the Project, Professional shall only submit 100% complete
Construction Documents for such phased portions (such portions being described on Exhibit A and
hereinafter referred to as “Phase 1), and 60% complete and 100% complete Construction Documents for the
remainder of the Project (such portion hereinafter referred to as “Phase 2”). Any fees associated with the
phasing of the Project are included in the fee schedule attached hereto.

2.6.2  The Professional shall submit its Construction Cost Estimate Reports to Owner at the same time as
it submits 60% complete and 100% complete Construction Documents. If an independent cost estimator is
employed (by the Professional or the Owner), the Professional shall also provide the 60% and 100%
submittals to, and work with, the independent cost estimator to reconcile its estimate with the independent
cost estimator’s estimate. The Professional shall, if requested by the Owner, study, consider, initiate and/or
implement cost savings proposals as provided in Subparagraph 5.2.2.
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2.7

2.8

2.6.3  For a threshold building, as defined in Chapter 553, Florida Statutes, a structural inspection plan
shall be included in the Specifications.

Bidding or Negotiation Phase

2.7.1  The Professional shall attend the Owner’s pre-bid meetings with potential bidders and be available
to respond to questions and/or issue addenda regarding the Construction Documents.

2.7.2  The Professional shall submit to the Owner a set of Conformed Bid Documents incorporating all
design review comments, pre-bid inquiries, and other modifications made after the 100% complete
Construction Documents were submitted to the Owner.

2.7.3  The Professional shall assist the Owner with pre-qualification or “Best Value” analyses of potential
bidders if applicable.

2.7.4  The Professional shall assist upon Owner’s request in reviewing bids to determine whether such
bids are responsive to Owner’s request for bids.

2.7.5  In the event Owner does not receive bids within Owner’s budget for the Project, and the Project
must be re-designed, the Professional shall revise the Construction Documents as needed to bring the

Project’s Construction Cost within the Owner’s budget.

Construction Phase Administration of the Construction Contract

2.8.1  The Professional's responsibility to provide Basic Services for the construction phase under this
Agreement commences with the Owner's execution of a construction agreement with the Builder. Subject
to Paragraph 9.2, such responsibility shall continue until final completion of the Project (which, in general,
shall be the date when construction of the Project is completed and final payment is due to the Builder).

2.8.2  The Professional shall carry out its Construction Administration services as set forth below and in
the University of Florida Design and Commissioning Services Guide. To the extent the terms of this
Agreement, the Design and Commissioning Services Guide, and the General Terms and Conditions of the
Contract for Construction are inconsistent, the terms of this Agreement shall govern.

2.8.3  Duties, responsibilities and limitations of authority of the Professional shall not be restricted,
modified or extended without written agreement of the Owner and Professional.

2.8.4  The Professional shall be a representative of, and shall advise and consult with, the Owner during
construction until final payment to the Builder is made. The Professional shall have authority to act on behalf
of the Owner only to the extent provided in this Agreement.

2.8.5  The Professional shall attend regularly scheduled construction meetings at the Site and shall provide
such representation as may be required to fulfill the intent and interpretation of the plans and specifications
for the Project. In any event, the Professional shall visit the site the minimum number of times required on
Exhibit A, or at more frequent intervals appropriate to the stage of construction, or as otherwise agreed by
the Owner and Professional, in writing, to become familiar with the progress and quality of the Work
completed and to determine if the Work is being performed in a manner indicating that the Work when
completed will be in accordance with the construction documents. However, the Professional shall not be
required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work.
On the basis of on-site observations as an architect or as an engineer, the Professional shall keep the Owner
informed of the progress and quality of the Work and shall guard the Owner against defects and deficiencies
in the Work.

2.8.6 The Professional shall not have control over, or charge of, and shall not be responsible for,
construction means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Work, since these are solely the Builder’s responsibility under the Builder’s agreement
with Owner. The Professional shall not be responsible for the Builder’s schedules or failure to carry out the
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Work in accordance with the construction documents. The Professional shall not have control over or charge
of acts or omissions of the Builder, its subcontractors, or any of their agents or employees, or of any other
persons performing portions of the Work.

2.8.7  The Professional shall at all times have access to the Work wherever it is in preparation or progress.

2.8.8  The Professional shall facilitate communications between the Owner and Construction Manager as
and when requested by the Owner. Communications by and with the Professional's consultants shall be
through the Professional.

2.8.9  Based on the Professional's observations and evaluations of the Builder’s Applications for Payment,
the Professional shall review and certify the amounts due the Builder. The Professional's certification for
payment shall constitute a representation to the Owner, based on the Professional's observations at the Project
site and on the data comprising the Builder’s Application for Payment, that the Work has progressed to the
point indicated and that, to the best of the Professional's knowledge, information and belief, the quality of
the Work is in accordance with the construction documents. The foregoing representations are subject to an
evaluation of the Work for conformance with the construction documents upon Substantial Completion, to
results of subsequent tests and inspections, to minor deviations from the construction documents correctable
prior to completion and to specific qualifications expressed by the Professional. The issuance of a Certificate
for Payment shall further constitute a representation that the Builder is entitled to payment in the amount
certified.

2.8.10 The Professional shall reject Work which does not conform to the construction documents.
Whenever the Professional considers it necessary or advisable for implementation of the intent of the
construction documents, the Professional will have authority to require additional inspection or testing of the
Work in accordance with the provisions of the Contract for Construction, whether or not such Work is
fabricated, installed or completed. However, neither this authority of the Professional nor a decision made
in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of
the Professional to the Builder, its subcontractors, material and equipment suppliers, any of their agents or
employees or other persons performing portions of the Work.

2.8.11 The Professional shall review, certify, approve, reject or take other appropriate action upon Builder's
inquiries and submittals, such as shop drawings, product data and samples. The Professional shall not
approve any such submittals unless such submittals conform with (i) the Facilities Program and Basis of
Design; (ii) the Construction Documents; (iii) the Owner’s total budgeted Construction Cost; (iv) the
University of Florida Design and Construction Standards; and (v) governing codes and authorities having
jurisdiction. In the event the University of Florida Design and Construction Standards exceed applicable
legal requirements, those University of Florida standards shall govern. The Professional's review shall be
completed so that all Work can be performed without delay and all products or materials may be ordered or
fabricated with sufficient time to meet the Project schedule.

2.8.12 The Professional shall review and complete, as applicable, all Change Order proposals, including
time extension requests, as described in the UF Design and Commissioning Services Guide or as the
Professional otherwise determines to be necessary in accordance with the Contract for Construction.

2.8.13 The Professional shall conduct inspections to determine the date or dates of Substantial Completion
and Final Completion, shall receive and forward to the Owner for the Owner's review and records, written
warranties and related documents required by the Contract for Construction and assembled by the Builder,
and shall issue a final Certificate for Payment upon compliance by the Builder with the requirements of the
Contract for Construction.

2.8.14 The Professional shall interpret and decide matters concerning performance of the Owner and
Builder under the requirements of the Contract for Construction on written request of either the Owner or
Builder. The Professional's response to such request shall be made within 15 (fifteen) calendar days of receipt
of such a request.
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2.9

2.8.15 Interpretations and decisions of the Professional shall be consistent with the intent of, and reasonably
inferable from, the construction documents and shall be in writing or in the form of drawings. When making
such interpretations and initial decisions, the Professional shall endeavor to secure faithful performance by
both Owner and Builder and shall not show partiality to either.

2.8.16 The Professional's decisions on matters relating to aesthetic effect shall be final if consistent with
the intent expressed in the construction documents, and if concurred with by the Owner.

2.8.17 The Professional shall prepare “As-Built” or record drawings at Project completion in accordance
with the requirements set forth on Exhibits A and E. These drawings shall include changes made to the
Project by Change Orders, Addenda to the Construction Documents, Architect’s Supplemental Information,
field orders, field reports, Requests for Information, shop drawings, other directives and submittals and
information provided by the Builder.

2.8.18 The Professional shall work with Owner to pursue Owner’s goal, if any, of a Leadership in Energy
and Environmental Design (LEED) certification for the Project, at the level set forth on Exhibit A.

2.8.19 The Professional shall perform all of its required services relating to Substantial Completion and
Final Completion in accordance with University of Florida policies and procedures.

Post Occupancy Phase

2.9.1  The Professional shall perform all of its required services relating to final completion of construction
deliverables in accordance with the University of Florida Design and Commissioning Services Guide.

2.9.2  The Professional shall respond to Owner’s requests to review design and construction issues during
the construction warranty period; coordinate and participate in the end of the warranty period inspection in
accordance with the University of Florida Design and Commissioning Services Guide; and produce a
summary report documenting deficiencies, problems, or other outstanding items.

ARTICLE 3 ADDITIONAL SERVICES

31

General

3.1.1  Ifthe services described in this Article 3 are not specifically included in Basic Services or reasonably
inferable therefrom, they shall be paid for by the Owner as provided in this Agreement, in addition to the
compensation for Basic Services. The Additional Services shall be performed only if authorized in writing
by the Owner prior to their performance.

3.1.2  Notwithstanding anything to the contrary herein, Professional shall not be entitled to additional
compensation if the additional services are due to defective construction documents, errors or omissions by
the Professional or its consultants, or are otherwise necessitated by the fault of the Professional or its
consultants

3.1.3  For Additional Services being provided by consultants not included on the original Project Team,
which require no work on the part of the Professional other than administering the work thereof (i.e., securing
the services, approving the work, and invoicing on behalf of the consultant), the Professional may request a
mark-up not to exceed six percent (6%) on the consultant's fee to cover the Professional’s administrative
costs. This mark-up will be based on the complexity and time spent.

3.1.4  For Additional Services described in this Article 3, a lump sum or not-to-exceed amount which is
satisfactory to both parties shall be negotiated on each occasion of activating a specific additional services
authorization. The Professional’s staff costs associated therewith shall be based on the hourly rates set forth
on Exhibit F.

3.1.5  If Owner has determined that Owner requires certain services which are traditionally considered
Additional Services for the purpose of calculating the Professional’s fees, such services are described on
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3.2

Exhibit C and compensation for such services is included in the schedule set forth on Exhibit G. For
purposes of this Agreement, such services constitute Basic Services.

Services Considered Additional Services

3.2.1  Construction phase representation at the Project site more extensive than that described in
Subparagraph 2.8.5.

3.2.2  Making revisions in Drawings, Specifications or other documents but if, and only if, such revisions
are:

3.2.2.1 inconsistent with approvals or instructions previously given by the Owner; or

3.2.2.2 required by the enactment or revision of codes, laws or regulations subsequent to the
preparation of such documents and not reasonably foreseeable at the time of the preparation of such
documents.

3.2.3  Providing services required because of significant changes in the Project including, but not limited
to, size, quality, complexity and the Owner's schedule.

3.2.4  Preparing Drawings, Specifications and other documentation and supporting data in connection with
Change Orders which require design or redesign, and which are not required to correct the Construction
Documents or which are not due to oversights of the Professional.

3.2.5 Providing consultation concerning replacement of Work damaged by fire or other cause during
construction, and furnishing services required in connection with the replacement of such Work.

3.2.6  Providing services made necessary by the default of the Builder, by major defects or deficiencies in
the Work of the Builder, or by failure of performance of either the Owner or Builder under the Builder’s

agreement with the Owner.

3.2.7  Providing services in connection with a public hearing or legal proceeding except where the
Professional is party thereto.

3.2.8  When required by the Owner, preparing documents for alternate, separate or sequential bids, except
issuing early bid packages in support of fast-track construction delivery process.

3.2.9  Programming the requirements of the Project.
3.2.10 Providing planning surveys, site evaluations or comparative studies of prospective sites.

3.2.11 Providing special surveys, environmental studies and submissions required for approvals of
governmental authorities or others having jurisdiction over the Project.

3.2.12 Providing services relative to future facilities, systems and equipment, when not specifically
included in the original Facilities Program for the Project.

3.2.13 Making measured drawings of existing construction when required for planning additions or
alterations thereto.

3.2.14 Providing coordination of construction performed by separate contractors or by the Owner's own
forces and coordination of services required in connection with construction performed and equipment
supplied by the Owner.

3.2.15 Providing interior design and other similar services required for, or in connection with, the selection,
procurement or installation of furniture, furnishings and related equipment.
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3.2.16 Making investigations, inventories of materials or equipment, or valuations and detailed appraisals
of existing facilities.

3.2.17 Preparing Mylar reproducible record drawings.

3.2.18 Providing services after issuance by the Owner of the final payment to the Builder, except those
services described in paragraph 2.9 which may be provided after final payment to the Builder.

3.2.19 Providing services of consultants in addition to those services contemplated on Exhibit C.

3.2.20 Preparing data, making the input, and running energy modeling and/or life-cycle cost analysis
programs.

3.2.21 Providing site surveys, geotechnical testing services or other special tests.
3.2.22 Providing special inspection on threshold buildings as defined in Chapter 553, Florida Statutes.

3.2.23 Providing prolonged contract administration and construction observation should the construction
time specified for final completion be exceeded by more than 60 days due to no fault of the Professional.

3.2.24 Providing services relating to LEED certification if such services are in additional to services
otherwise being provided and are required solely for the LEED certification.

3.2.25 Providing any other services not otherwise included in this Agreement.

ARTICLE 4 OWNER'S RESPONSIBILITIES

4.1 Owner’s Requirements. Professional acknowledges that Owner has provided Professional with information
regarding Owner’s requirements for the Project as set forth in the Facilities Program.

4.2 Project Budget. The Owner shall establish and update an overall budget for the Project, including the
Construction Cost, the Owner's other costs and reasonable contingencies related to all of these costs.

4.3 Owner’s Representative. The Owner shall designate a representative authorized to act on the Owner's
behalf with respect to the Project. The Owner or such authorized representative shall render decisions in a timely
manner pertaining to documents submitted by the Professional in order to avoid unreasonable delay in the orderly and
sequential progress of the Professional’s services.

4.4 Timeliness / Schedule. The Owner shall review and approve or take other appropriate action on all work
submittals of the Professional within the timeframes set forth on Exhibit B.

4.5 Property Survey. If required, the Owner shall furnish, or direct the Professional to obtain at the Owner's
expense, surveys describing physical characteristics, legal limitations and utility locations for the Project site, and a
written legal description of the Project site. The surveys and legal information shall include, as applicable, grades and
lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions,
easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and
necessary data pertaining to existing buildings, other improvements and trees; and information concerning available
utility services and lines, both public and private, above and below grade, including inverts and depths.

4.6 Geotechnical Information. If required, the Owner shall furnish, or direct the Professional to obtain at the
Owner's expense, the services of geotechnical engineers as necessary for the Project. Such services may include but
are not limited to test borings, test pits, sub-surface imaging, determinations of soil bearing values, percolation tests,
evaluations of hazardous materials, ground corrosion and resistivity tests, including necessary operations for
anticipating subsoil conditions, with reports and appropriate Professional recommendations.
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4.7 Tests. The Owner shall pay for structural, mechanical, chemical, air and water pollution tests; tests for
Hazardous Substances; and, other laboratory and environmental tests, inspections and reports required by law or the
Contract Documents.

4.8 Legal, Accounting, Insurance, and Auditing Services. The Owner shall furnish all legal, accounting and
insurance counseling services as may be required by the Owner for the Project, including auditing services the Owner
may require to verify the Builder's Applications for Payment or to ascertain how, or for what purposes, the Builder
has used the money paid by or on behalf of the Owner.

4.9 Document Reviews. Review of Professional’s documents by the Owner shall be solely for the purpose of
determining whether such documents are generally consistent with the Owner’s intent and such review shall not relieve
the Professional of any of its responsibilities. Notwithstanding the foregoing, prompt written notice shall be given by
the Owner to the Professional if the Owner becomes aware of any fault or defect in the Project or non-conformance
with the Contract for Construction.

ARTICLE 5 CONSTRUCTION COST

5.1 Definition

5.1.1 The Construction Cost shall be the total cost or estimated cost to the Owner of all elements of the
Project designed or specified by the Professional.

5.1.2  The Construction Cost shall include the cost at current market rates of labor and materials furnished
by the Owner and Builder and equipment designed, specified, selected or specially provided for, by the
Professional, including connections to utilities, plus a reasonable allowance for the Builder's overhead and
profit.

5.1.3  The Construction Cost does not include the compensation of the Professional and Project Team,
Owner’s consultants, the costs of the land, rights-of-way, fixtures, moveable furnishings and equipment and
contingencies or other costs which are the responsibility of the Owner as provided in Article 4. For this
Project, Construction Costs shall not exceed the amount set forth on Exhibit A.

5.2 Responsibility for Construction Cost

5.2.1  Evaluations of the Owner's Project budget, preliminary estimates of Construction Cost and detailed
estimates of Construction Cost, if any, prepared by the Professional, represent the Professional's best
judgment as a design professional familiar with the construction industry. It is also recognized, however,
that neither the Professional nor the Owner has control over the cost of labor, materials or equipment, over
the Builder's methods of determining bid prices, or over competitive bidding, market or negotiating
conditions. Accordingly, the Professional cannot and does not warrant or represent that bids or negotiated
prices will not vary from the Owner's Project budget or from any estimate of Construction Cost or evaluation
prepared or agreed to by the Professional.

5.2.2  Subject to section 5.2.1., construction cost estimating shall be the responsibility of the Professional,
but detailed cost estimates may be developed by an independent, third party cost estimator. In such cases,
the Professional and the independent cost estimator shall work together to reconcile any material differences
in their respective estimates. Drawings and specifications produced by the Professional shall, except as
otherwise authorized or directed by the Owner, be consistent with or reasonably inferable from design
documents upon which previously reconciled cost estimates are based. The Professional shall study and
consider cost saving proposals made by any independent cost estimator providing services to the Project,
shall itself initiate such proposals when necessary and appropriate, and, at the Owner’s written request, shall
incorporate such proposals into the Drawings and specifications provided they are consistent with the design
intent of the Project and within generally accepted standards of professional practice. Such study,
consideration and incorporation shall be a Basic Service.
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ARTICLE 6 USE OF PROFESSIONAL'S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS

6.1 The Drawings, specifications and other documents prepared by the Professional for this Project are
instruments of the Professional's service for use solely with respect to this Project, except as may be expressly
permitted herein. The Professional shall be deemed the author of these documents and shall retain all common law,
statutory and other reserved rights, including the copyright. The Owner shall be permitted to retain copies, including
Building Information Models, other electronic formats and reproducible copies, of the Professional's Drawings,
specifications and other documents and may use the same, without compensation to the Professional, as may be
necessary or desirable in the operation, maintenance, construction and renovation of the Project and the remainder of
Owner’s campus, including, without limitation, additions or renovations to this Project and submittals or distribution
of the same to meet official regulatory requirements or other similar requirements, provided in no event may the
Owner use the Professional's Drawings, specifications, or other documents for the construction of a new facility unless
agreed to in writing by the Professional and as otherwise permitted by Florida law.

6.2 The Professional shall have the right to include representations of the design of the Project, including

photographs of the exterior and interior, among the Professional's promotional and Professional materials. The
Professional's materials shall not include the Owner's confidential or proprietary information.

ARTICLE 7 MEDIATION OF DISPUTES

All claims, disputes and other matters in question between the parties to this Agreement shall be determined under the
judiciary system of the State of Florida. As a condition precedent to any party filing any action for a claim, dispute
or other matter arising out of or related to this Agreement, the parties shall submit the dispute to mediation pursuant
to the American Arbitration Association Construction Industry Mediation Rules currently in effect. Either party may
file a written request for mediation with the American Arbitration Association and serve a copy on the other party. The
mediation shall be concluded within sixty (60) days of the request, unless otherwise agreed or ordered by the
court. Any legal or equitable proceedings shall be stayed pending conclusion of the mediation. The parties shall share
the mediator’s fee and other administrative costs of the mediation equally. The mediation shall be held in Alachua
County, Florida, unless the parties agree upon another location. Agreements reached in mediation shall be enforceable
in any court of competent jurisdiction as settlement agreements. To the extent permitted by law, the mediation
proceedings shall be confidential and shall be privileged from disclosure in any subsequent proceedings as settlement
discussions.

ARTICLE 8 TERMINATION OR SUSPENSION

8.1 Termination by Owner for Default. If the Professional defaults by failing to substantially perform, in
accordance with the terms of this Agreement, as reasonably determined by Owner, the Owner may give written notice
to the Professional (i) terminating this Agreement effective seven (7) calendar days from the date of notice; or (ii)
setting forth the nature of the default and requesting the Professional initiate cure within seven (7) calendar days from
the date of notice. At any time thereafter, if the Professional fails to initiate cure upon the request of the Owner and
continue such cure until complete, the Owner may give notice to the Professional of immediate termination. If the
Owner terminates this Agreement pursuant to this paragraph, and it is subsequently determined by a court of competent
jurisdiction that the Professional was not in default, then in such event said termination shall be deemed a termination
for convenience as set forth in Paragraph 8.3.

8.2 Termination by Professional for Default. If the Owner defaults by failing to substantially perform in
accordance with the terms of this Agreement, the Professional shall give written notice the Owner setting forth the
nature of the default and requesting cure within seven (7) calendar days from the date of notice. If the Owner fails to
cure within seven (7) calendar days from the date of notice may give notice to the Owner of immediate termination.

83 Termination by Owner for Convenience. The Owner may at any time give written notice to the
Professional terminating this Agreement or suspending the Project, in whole or in part, for the Owner’s convenience
and without cause. If the Owner terminates this Agreement or suspends the Project, the Professional shall immediately
reduce its staff, services and outstanding commitment in order to minimize the cost of termination or suspension.
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8.4 Termination Compensation. If the Agreement is terminated by the Owner pursuant to Paragraph 8.1, no
further payment shall be made to the Professional until completion of the Project. At such time, the Professional’s
compensation shall, at Owner’s option, be calculated; (i) on the basis of services actually performed and expenses
actually incurred prior to the effective termination date, or (ii) on the basis of the payment terms set forth elsewhere
herein. In either case, the Professional’s compensation shall be reduced by all costs and damages incurred by Owner
as a result of the default of Professional. If the Agreement is (i) terminated by the Professional pursuant to Paragraph
8.2; (ii) terminated by the Owner pursuant to Paragraph 8.3; or (iii) suspended more than ninety (90) days by the
Owner pursuant to Paragraph 8.3, the Professional’s compensation shall be calculated on the basis of services actually
performed and expenses actually incurred prior to the effective termination or suspension date and reasonable costs
associated with the termination or suspension.

ARTICLE 9 PERIOD OF SERVICE

9.1 The Professional’s Basic Services shall be performed in compliance with the Project schedule attached hereto
as Exhibit B, as the same may be amended by agreement of the Owner and the Professional, in writing, subject to
delays not the fault of the Professional or its consultants.

9.2 Unless sooner terminated, this Agreement shall remain in force for the period which may reasonably be

required for the design, award of contracts, construction of the Project, including extra work and any required
extension thereto, and the post-occupancy phase contemplated by Subparagraph 2.9.

ARTICLE 10 COMPENSATION

10.1 The Owner agrees to pay the Professional as compensation for the Professional's services:

10.1.1 For the Basic Services described in Article 2 and on Exhibit C, the lump sum amount set forth on
Exhibit G.

10.1.2 For Additional Services defined in Article 3 to be paid as a lump sum, the lump sum prescribed in
the Additional Services Authorization.

10.1.3 For Additional Services defined in Article 3 to be a not-to-exceed amount, the actual costs for such
services, which shall be equal or less than the not-to-exceed amount prescribed in the Additional Services
Authorization.

10.1.4 For the following reimbursable expenses as authorized by this Agreement on Exhibit G or by way
of an Additional Services Authorization:

10.1.4.1 Expenses of transportation, meals and lodging of principals and employees, when traveling
in connection with services and duties specifically related to this Project — other than those services
and duties defined in Article 2 — and when authorized in writing by the Owner. Rates for
transportation and meals are as set forth in §112.061, Florida Statutes, on the effective date of this
Agreement. Rates for lodging are as set forth by the General Services Administration (GSA) on the
effective date of this Agreement. See Exhibit A.

10.1.4.2 Expenses associated with reproduction of Drawings and Specifications, excluding copies
for Professional's office use and sets required at each phase for the Owner's review and approval as
set forth on Exhibit E.

10.1.4.3 Fees paid for securing approval of authorities having jurisdiction over the Project, if any.

10.1.4.4 If authorized in advance by the Owner in writing, the actual expense of overtime work
requiring higher than regular rates.
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10.1.4.5 If authorized in advance by the Owner in writing, the additional expense of renderings,
models, and mock-ups more extensive than those required as part of Basic Services.

10.2 Professional shall submit an Application for Payment upon completion of the milestones described on
Exhibit G, completion of authorized additional services, or incurrence of authorized reimbursable
expenses. Applications shall be on Owner’s form, shall include appropriate back-up documentation, and shall be
prepared in accordance with the requirements set forth in the University of Florida Design and Commissioning
Services Guide.

10.3 Undisputed payments owed shall be paid by Owner within thirty (30) days of receipt of a complete
Application for Payment.

10.4 A Vendor Ombudsman has been established within the Owner’s office of Business Affairs. The duties of
this office include acting as an advocate for vendors who may be experiencing problems in obtaining timely
payment(s) from the owner. The Vendor Ombudsman may be contacted at (352) 392-1241.

10.5 Accounting records of the Professional's and any consultants it may engage pursuant hereto pertaining to this
Project shall be kept in accordance with a generally recognized accounting basis and shall be available to the Owner
or the Owner's authorized representative at mutually convenient times at no additional cost to the Owner. Owner may,
upon reasonable notice, audit the records of the Professional and other members of the Project Team during regular
business hours, during the term of this Agreement and for a period of three (3) years after final payment is made by
Owner to Professional under this Agreement or longer, if required by law. Such audits may be performed by an
Owner's representative or an outside representative engaged by Owner. For purposes hereof, "records" means any and
all information, materials and data of every kind and character, whether hard copy or in electronic form, which may,
in Owner’s judgment have any bearing on or pertain to this Agreement, including, without limitation, books,
subscriptions, recordings, agreements, leases, contracts, commitments, arrangements, notes, daily diaries, written
policies and procedures, time sheets, payroll registers, and payroll records. Owner's authorized representative shall
have reasonable access to the Professional’s facilities, shall be allowed to interview all current or former employees
to discuss matters pertinent to this Agreement, shall be provided adequate and appropriate work space at Professional’s
facilities, and shall have such other rights of access as may be reasonably necessary to carry out an audit.

ARTICLE 11 SPECIAL PROVISIONS

11.1 Governing Law. This Agreement shall be governed by and construed in accordance with the laws of the
State of Florida without regard to its choice of laws provisions and venue shall lie in the courts in Alachua County,
Florida.

11.2 Capitalized Terms. Capitalized terms used herein but not expressly defined herein shall have the meaning
ascribed thereto in the General Terms and Conditions of the Contract for Construction.

11.3 Successors and Assigns. The Owner and Professional, respectively, bind themselves, their partners,
successors, assigns and legal representatives to the other party to this Agreement and to the partners, successors,
assigns and legal representatives of such other party with respect to all covenants of this Agreement. Neither Owner
nor Professional shall assign this Agreement without the written consent of the other.

11.4 Integration. This Agreement represents the entire and integrated agreement between the Owner and
Professional and supersedes all prior negotiations, representations or agreements, either written or oral. This
Agreement may be amended only by written instrument signed by both Owner and Professional.

11.5 Third-Party Beneficiaries. Nothing contained in this Agreement shall create a contractual relationship with
or a cause of action in favor of a third party against either the Owner or Professional. Notwithstanding the foregoing,
the Owner shall be an intended third party beneficiary of the Professional’s contracts with its consultants, if any.

11.6 No Contingency Fee. The Professional represents and warrants that the Professional has not employed or
retained any entity or person (other than a bona fide employee working solely for the Professional) to solicit or secure
this Agreement, and that the Professional has not paid or agreed to pay any entity or person (other than a bona fide
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employee working solely for the Professional) any fee, commission, percentage, gift, or any other consideration
contingent upon or resulting from the award or making of this Agreement.

11.7 Public Access to Documents. This Agreement may be unilaterally canceled by the Owner if the Professional
or its consultants refuse to allow public access to all documents, papers, letters, or other material subject to the
provisions of Chapter 119, Florida Statutes, which are made or received by the Professional or its consultants in
conjunction with this Agreement.

11.8 Hazardous Substances. Unless otherwise provided in this Agreement, the Professional and its consultants
shall have no responsibility for the discovery, prior presence, handling, removal or disposal of or exposure of persons
to hazardous substances in any form at the Project site regulated by federal law or the laws of the State of Florida or
county in which the property is located, including but not limited to asbestos, asbestos products, polychlorinated
biphenyl (PCB) or other toxic substances (collectively, “Hazardous Substances”). Notwithstanding the foregoing, the
Professional shall immediately notify the Owner both orally and in writing of the presence or suspected presence and
location of any Hazardous Substances on the Site of which it becomes aware.

11.9 Annual Appropriations. Owner's and the State of Florida's performance and obligation to pay under this
Agreement is contingent upon an annual appropriation by the Legislature.

11.10  Public Entity Crime. The Professional represents and warrants that it is not on the convicted vendor list for
a public entity crime committed within the past thirty-six (36) months. The Professional further represents and
warrants that it will neither utilize the services of, nor contract with, any supplier, subcontractor, or consultant for an
amount in excess of $15,000.00 in connection with this Project if such supplier, subcontractor or consultant is on the
convicted vendor list for a public entity crime committed within the past thirty-six (36) months.

11.11 Insurance. Professional shall carry insurance as prescribed herein. All insurance policies shall be with a
company or companies lawfully authorized to do business in Florida, and with an A.M. Best Rating of no less than
A/XV. All insurance policies shall be issued and countersigned by duly authorized representatives of such companies
and shall be written on ISO standard forms or their equivalents.

11.11.1 Professional and the consultants identified on Exhibit A shall each carry a policy or policies
covering their liability under this Agreement for any and all errors or omissions committed by them. The
coverage shall be maintained during the term of the Agreement and for at least three years following
completion of all operations to be performed. The policy or policies shall have a limit of liability not less
than the amount set forth on Exhibit A. The policy retroactive date will coincide with or precede the start of
services being provided hereunder (including subsequent policies purchased as renewals or replacements).
The Professional shall make every effort, and cause its consultants to make every effort, to maintain similar
insurance for at least three (3) years following Project completion. If the insurance is terminated for any
reason, the Professional agrees, and will cause its consultants to agree, to purchase an extended reporting
provision of at least three years to report claims arising from work that is being performed. The policy will
allow for reporting of circumstances or incidents that might give rise to future claims.

11.11.2 Professional shall carry policies covering General Liability ($1 million), Automotive Liability ($1
million), and Worker’s Compensation per the requirements of Chapter 440 of the Florida Statutes. General
and Auto Liability policies shall provide cross liability coverage.

11.11.3 For all insurance types:
11.11.3.1 Insurance policies shall require that the insurer shall provide at least thirty (30)
calendar days written notice to Owner if a policy is to be canceled, modified, or the coverage
thereunder reduced before the expiration date thereof. Professional shall provide Owner with a copy
of endorsement(s) to the policies and cancellation and/or non-renewal notices evidencing the same.
11.11.3.2 The Certificates of Insurance shall be dated and show the name of the insurer, the

number of the policy, its effective date, and its termination date.
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11.11.3.3 The University of Florida Board of Trustees and the Florida Board of Governors
shall be named as additional insureds on General and Auto Liability policies.

11.11.3.4 All policies shall include a waiver of subrogation endorsement and a severability
of interests endorsement.

11.11.3.5 Owner shall not be liable for amounts that may represent a deductible in any
insurance policy, and the payment of such deductibles shall be the sole responsibility of the
Professional or consultant providing such insurance. Professional and its consultants shall reveal
the amount of such deductibles, if any, for each policy.

11.11.4 Professional shall provide copies of each insurance coverage policy required by this Agreement,
including all endorsements, riders, etc., in order to verify that contractual insurance requirements are being
satisfied. Provide such within 30 calendar days of the execution date of the Agreement and, thereafter, on or
before the expiration date of an expiring policy or upon Owner’s request.

11.12 Waiver of Certain Claims, Damages. The Professional shall not be entitled to, and hereby waives any
monetary claims for or damages arising from or related to, lost profits, lost business opportunities, unabsorbed
overhead or any indirect consequential damages.

11.13  Breach Remedies. Owner’s selection of one or more remedies for breach of this Agreement shall not limit
the Owner’s right to invoke any other remedy available to the Owner under this Agreement or by law.

11.14 Hold Harmless. To the maximum extent permitted by law, the Professional hereby agrees to indemnify and
hold Owner and its officers and employees harmless for, from and against all liabilities, damages, losses and costs,
including, but not limited to, reasonable attorneys’ fees, to the extent caused by: (i) the negligence, recklessness, or
intentionally wrongful conduct of the Professional and other persons employed or utilized by the Professional,
including its consultants, in the performance of the Agreement; or (ii) Professional’s breach of any covenant, term, or
provision of this Agreement.

11.15 Sovereign Immunity. The Professional acknowledges and agrees that nothing contained herein may be
construed or interpreted as (i) denying to the Owner any remedy or defense available to it under the laws of the State
of Florida; (ii) the consent of the Owner or the State of Florida or their agents and agencies to be sued; or (iii) a waiver
of sovereign immunity of the Owner or of the State of Florida beyond the limited waiver provided in section 768.28,
Florida Statutes.

11.16  Truth in Negotiation. If requested by Owner, Professional will immediately provide Owner with a duly
executed truth-in-negotiation certificate in the form attached as Exhibit H. Within one year following expiration of
the term of this Agreement, the Construction Cost will be adjusted to exclude any sums by which Owner determines
the Construction Cost was increased due to an inaccurate certificate.

11.17 Modifications. Additional modifications to this Agreement are set forth on Exhibit I.

11.18 Exhibits. The parties acknowledge and agree that all exhibits referenced in this Agreement are attached
hereto and incorporated herein by reference.
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IN WITNESS WHEREOF, the parties have affixed their signatures, effective on the date first written above.

For THE PROFESSIONAL:
ATTEST: [INSERT FIRM NAME]
(TO BE EXECUTED BY A CORPORATE OFFICER)
By: By:
NAME: NAME:
TITLE: TITLE:
DATE: DATE:
FOrR THE OWNER:
THE UNIVERSITY OF FLORIDA BOARD OF TRUSTEES
By:
NAME:
TITLE: VICE PRESIDENT FOR  CONSTRUCTION,
FACILITIES, AND REAL ESTATE
UNIVERSITY OF FLORIDA
DATE:
REVIEWED APPROVED
BY: By:
NAME: NAME:
TITLE: SENIOR COUNSEL, OFFICE OF THE VICE TITLE: ASSISTANT VICE PRESIDENT, PLANNING,
PRESIDENT AND GENERAL COUNSEL DESIGN & CONSTRUCTION
UNIVERSITY OF FLORIDA UNIVERSITY OF FLORIDA
DATE:
DATE:
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EXHIBIT A
PROJECT DESCRIPTION, CONSTRUCTION DOCUMENTS, SITE VISITS, LEED CERTIFICATION, CONSTRUCTION

CoOST, REIMBURSABLE EXPENSES, PROFESSIONAL LIABILITY INSURANCE REQUIREMENTS

Description of Project

UF Project No.: UF-xxx

UF Project Name: full project title

Location / Address: (main campus of the University of Florida)
Program: (approved Facilities Program dated xxxxx)

PM: Edit or delete as needed

2.1.3/2.8.17 Building Information Modeling (BIM) The Professional shall develop the design at each stage using
Building Information Modeling (BIM) software and related technologies — specifically, the 2020 or current versions
of Autodesk "Revit Architecture" for architectural, Autodesk "Revit Structure" for structural content, and Autodesk
"Revit MEP" for mechanical, electrical, and plumbing drawings. These models shall be used by the Professional for
design coordination, collision avoidance, and production of traditional two-dimensional drawings, and may be used
for energy analysis, day lighting analysis, and other building or systems analysis.

The implementation and use of BIM shall be discussed by the Professional and Owner at a BIM kickoff meeting as
early in design as possible, with the agreed-upon parameters captured by the Professional in a project-specific BIM
Execution Plan using the Owner’s template. The BIM Execution Plan shall be updated and augmented by the
Professional, with concurrence and agreement by the Owner throughout design and by the Owner and Builder
throughout construction as needed to solidify details regarding terminology, schedule, content, format, risk allocation,
and use of the model(s).

Professional shall provide the BIM model(s) to the Builder prior to and during construction — subject to the limitations
outlined in the BIM Execution Plan — for scheduling, coordination, resource management, estimating, and other uses
deemed beneficial to the Owner for delivery of the Project.

Professional shall update the BIM model(s) at the end of construction to reflect the actual, "as-built" conditions. Final
as-built model(s) shall be delivered to the Owner in the BIM format(s) as linked Revit-based models containing the
architectural, structural, and M/E/P content including sheet(s) elements reflecting content and format as depicted in
the record drawings.

2.6.1 Phased Construction: Phase 1 portions of the Project are:
Itemize or write None.

2.3-2.7 BIM 360 Policies and Procedures BIM 360 Docs is currently being used for electronic Design Review and
the Building Permit Process. Additional BIM 360 Docs features, and other BIM 360 modules, will be implemented
over time. Detailed operational policies and procedures will be maintained in a BIM 360 Instruction Manual available
at the Owner’s ufl.edu website. Projects will be automatically generated in BIM 360 from the UF Project Tracker
system by the UF Project Manager, who will add team members requiring access to BIM 360. The information needed
to start the Building Permit Application process will be electronically transmitted by UF Project Tracker System to
the EH&S Building Department.

2.8.5. Minimum Site Visits Required: Professional shall visit the site the minimum number of times of
per week.

2.8.18. LEED Certification. The LEED Certification level is established at GOLD level.
OR In lieu of LEED, the project shall achieve Green Globes certification, minimum level XXXX.
OR In lieu of LEED, the project shall achieve Florida Green Building Coalition certification, minimum level
XXXX.

5.1.3. Construction Cost: The Construction Cost for this Project shall not exceed $
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10.1.4.1. Mileage Rate. The mileage rate for authorized travel — based on State of Florida rates on the Effective
Date of this Agreement — is $0.445 per mile.

Lodging Rate. The maximum reimbursable rate for lodging in Gainesville, Florida — based on General

Services Administration (GSA) rates on the Effective Date of this Agreement — is $107.00 per night, plus
applicable taxes. Reference www.gsa.gov/perdiem.

Meals. The maximum reimbursable rates for meals (only paid when overnight travel is involved) — based
on State of Florida rates on the Effective Date of this Agreement — are:

$6.00 for breakfast
$11.00 for lunch
$19.00 for dinner
$36.00 TOTAL

11.11. Professional Liability Insurance Requirements: Throughout the Project, the Professional and its
architectural, mechanical engineering, electrical engineering, plumbing engineering, fire protection engineering, and
structural engineering consultants shall carry, at the Professional’s own expense, blanket Professional liability

insurance with a coverage amount of § . The civil engineering consultant shall carry same with a coverage
amount of §

PM: Ensure PL insurance coverage amount matches what was required in the selection process
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EXHIBIT B
PROJECT DESIGN SCHEDULE
PP # PHASE START END
2.2 (PD) Pre-Design
PD Review
2.3 (CSD) Concept Schematic Design

CSD Review and Cost Estimate

2.4 (ASD) Advanced Schematic Design
ASD Review and Cost Estimate
ASHRAE Energy Model /PM Note: Delete/Move to different design phase if|
needed] — —
2.5 (DD) Design Development Phase and Cost Report and Life-Cycle Cost Analysis
DD Review and Cost Estimate

2.6 60% Construction Documents and Cost Report
60% CDs Review and Cost Estimate

2.6.3 100% Construction Documents and Cost Report
100% CDs Review (incl. State Fire Marshall) and Cost Estimate
ASHRAE Energy Model /PM Note: Delete/Move to different design phase if|
needed] — —

2.7.3 (CCD) Corrected/Conformance Document Set

Bidding and Award

Construction

2.8.17  Record Documents

2.8.19  (SC) Substantial Completion Deliverables

29.1 (FC) Final Completion Deliverables

2.9.2 (PO) Post Occupancy Inspection & Report
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EXHIBIT C

SCHEDULE OF SERVICES AND CONSULTANTS

BASIC SERVICES
(THIS SCHEDULE LISTS SERVICES INCLUDED IN THE LUMP SUM FEE INITIALLY BASED ON THE PD&C DESIGN SERVICES FEE CURVE AND
INCLUDED IN THE TOTAL FEES AND PAYMENT SCHEDULE AS SET FORTH ON EXHIBIT G)

SERVICES CONSULTANTS
OYes [ONo | Architectural Design (name of firm)
OYes [ONo  Civil Engineering (name of firm)
[(OYes [INo : Landscape Architecture (name of firm)
[OYes [INo : Structural Engineering (name of firm)
OYes [ONo | Mechanical Engineering (name of firm)
OYes [No | Electrical Engineering (name of firm)
OYes [ONo Plumbing Engineering (name of firm)
OYes [ONo  Fire Protection Eng. (incl. hydraulic calcs.) (name of firm)
OYes [ONo  BICSI Communications Distribution Designer (name of firm)
OYes [No | CostEstimating & Report (name of firm)
OYes [ONo  Renderings/Models/Animations (name of firm)
OYes [ONo | Audio-Visual Systems Integration & Design (name of firm)
OYes [ONo Security Systems Integration & Design (name of firm)

(THIS SCHEDULE LISTS OTHER SERVICES TO BE INCLUDED IN THE TOTAL FEES AND PAYMENT SCHEDULE AS SET FORTH ON EXHIBIT G)

SERVICES CONSULTANTS
Yes No Topographical Survey (name of firm)
OYes [No | Geotechnical Survey (name of firm)
OYes [INo : Radon Survey (name of firm)
OYes [ONo  Existing Conditions Survey (name of firm)
OYes [ONo : LEED Certification Process (name of firm)
OOYes [INo  Threshold Inspection (name of firm)
OYes [INo  Detailed Cost Estimating (name of firm)
OYes [ONo  Historic Research & Explorative Testing (name of firm)
OYes [INo  Hazardous Materials Survey / Work Plan (name of firm)
OYes [No  Life-Cycle Cost Analysis (name of firm)
OYes [ONo Energy Model (name of firm)
OYes [ONo  Acoustics Consultation (name of firm)
OYes [ONo : Furniture Design and Selection (name of firm)
LYes [No Fast-Track Design (early site package) (name of firm)
OYes [ONo  Additional Design Team Site Visits (name of firm)
(OYes [INo : HVAC Commissioning (name of firm)
OYes [No IEQ/IAQ Commissioning (name of firm)

OYes [ONo Building Envelope Commissioning (incl. roof) | (name of firm)

OYes [ONo Programming, Site Selection, Benchmarking | (name of firm)

OYes [ONo  Lab and Cleanroom Design (name of firm)
Yes [No Process Engineering and “Fit-Out” (name of firm)
OYes [ONo  Vibration Analysis (name of firm)
OYes [ONo . Electromagnetic Interference (EMI) and Radio (name of firm)
Frequency Interference (RFI) Analysis
(OYes [INo  Cleanroom Certification (name of firm)
OYes [No | Validation (name of firm)
(OYes [INo : Acoustic Consultation (name of firm)
OYes [INo | Measurement & Verification Plan (name of firm)
Yes [ONo  Site Master Plan (name of firm)
OYes [ONo  Agency Permits (SJRWMD or FDOT or FDEP. (name of firm)
or Other)
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EXHIBIT D

ADDITIONAL APPLICABLE GUIDELINES AND PROVISIONS

2.1.2 Additional Applicable Guidelines:

L. Owner’s policies and project management guides listed under “Forms and Standards” at
www.facilities.ufl.edu.

2.
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DESIGN-BID-BUILD PROJECTS

AGREEMENT BETWEEN OWNER AND PROFESSIONAL

EXHIBIT E

REQUIREMENTS FOR SUBMITTALS TO OWNER

PHASE FULL SIZE | HALF SIZE PROJECT-SPECIFIC REQUIREMENTS
S&S S&S
2.2 Pre-Design Phase (PD)
Revised Facilities Program 1 Electronic Only
2.3 Concept Schematic Design (CSD) 1 Electronic Only
2.3.1 CSD Construction Cost Estimate 1 BY CM or by both A/E and CM (choose one)
2.4  Advanced Schematic Design (ASD) 1 Electronic Only
2.4.1 ASD Construction Cost Estimate 1 BY CM or by both A/E and CM (choose one)
[ASHRAE Energy Model] 1 Electronic Only
2.5.2 Life Cycle Cost Analysis 1
2.1.4 UF Committees Presentation - Schematic Review | 1 Electronic Only
2.5  Design Development Phase (DD) 1 Electronic Only
2.5.1 DD Construction Cost Report 1 BY CM or by both A/E and CM (choose one)
2.5.2 Life Cycle Cost Analysis 1
2.1.4 UF Committees Presentation - DD Review Electronic Only
2.6 60% Construction Documents (CDs) 1 Electronic Only
2.6.1 60% CDs Construction Cost Report 1 1 copy, plus electronic copy of all input and output
data
2.6 100% Construction Documents (CDs) 1 * Electronic Only
2.6.1 100% CDs Construction Cost Report 1 BY CM or by both A/E and CM (choose one)
[ASHRAE Energy Model] 1 Electronic Only
2.7.2  Corrected/Conformance Document Set 1 \ \ \ Electronic Only
Addendums, Supplemental Instructions, RFIs 1 * * only if completely new sheets or updated sheets
issued
2.8.17 Record drawings & specifications (As-Builts) 1 Electronic Only
Finalized Measurement & Verification Plan
[Calibrated AHRAE Energy Model(s)] Electronic Only

PD&C REVISED: FEBRUARY 2024

PAGE 22 OF 26 PAGES



DESIGN-BID-BUILD PROJECTS AGREEMENT BETWEEN OWNER AND PROFESSIONAL

ExHIBIT F

ADDITIONAL SERVICES RATES

Architect

Principal Architects | $

Registered Architects | $

Intern Architects $
$
$

CAD Technician
Clerical Support

MEP Engineer
Principal Engineers $
Registered Engineers | $
Intern Engineers $
$
$

CAD Technician
Clerical Support

Other Consultant
Principal Engineers $
Registered Engineers | $
Intern Engineers $
$
$

CAD Technician
Clerical Support
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DESIGN-BID-BUILD PROJECTS

EXHIBIT G

AGREEMENT BETWEEN OWNER AND PROFESSIONAL

SCHEDULE OF PAYMENTS

PHASE FEE % ! FEE
2.2 (PD) Pre-Design Phase 2 2% $
2.3 (CSD) Concept Schematic Design \ 8% $
2.4 (ASD) Advanced Schematic Design 10% $
ASHRAE Energy Model /delete/move to different design phase if needed] % $
2.5 (DD) Design Development Phase 18% $
2.5.2 | Life Cycle Cost Analysis and Report % $
2.6 (60% CDs) Construction Documents 15% $
2.6 (100% CDs) 100% Construction Documents 15% $
ASHRAE Energy Model /delete/move to different design phase if needed] % $
2.7 (B/N) Bidding or Negotiation Phase ? 2% $
2.7.2  (CCD) Corrected/Conformance Document Set 3% $
2.8 (CA) Construction Phase Administration of the Construction Contract 21%: $
2.8.19 | (SC) Substantial Completion Deliverables 2% $
Sustainability (LEED, GG, FGBC, Well Certification) deliverables 1% $
2.9.1  (FC) Final Completion Deliverables 1% $
Calibrated ASHRAE Energy Model /delete/move to different design phase % $
if needed]
2.9.2 | (PO) Post Occupancy Inspection & Report \ 2%:; $
SuB-ToTAL FEES (LUMP SUM) 100% $
10.1 Not-To-Exceed Allowance for Reimbursable Expenses $
TOTAL BAsIC SERVICES FEES $

Fee % indicates proportion of lump sum items to the Sub-Total.

A portion of CSD fee may be distributed to pre-design (PD) phase site investigations, program reviews and as-built surveys.
Bidding/Negotiation Phase fees will be paid in increments based on actual bid packages. These bid packages will be developed
after the Project has progressed, and the payment schedule for Bidding/Negotiation Phase fees will be determined at that time.
Construction Administration Phase payments to be paid in monthly increments in proportion to payments made to the Builder.
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DESIGN-BID-BUILD PROJECTS AGREEMENT BETWEEN OWNER AND PROFESSIONAL

ExHIBIT H
Truth-in-Negotiation Certificate
I’ 5 the 5 Of )
(name) (Title) (Organization name)

hereby certify that wage rates supporting the compensation to be paid under this contract are accurate, complete and
current as of the date of execution.
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DESIGN-BID-BUILD PROJECTS AGREEMENT BETWEEN OWNER AND PROFESSIONAL

EXHIBIT I

PROJECT SPECIFIC MODIFICATIONS

11.17 Modifications to the Agreement Between Owner and Professional.

[Insert modifications or Write "None"]

PM/Author: Out-of-state firms may be entitled to reimbursement of travel expenses related to Basic Services. If so,
address here with a modification of paragraph 10.1.4.
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